STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 35

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

09/ 23/ 03
04-229014

04-CC-4-22.2/23.8

FUND TOTAL

ENG NEERS EST

1P

Bl D TOTAL

30, 687, 688. 50

31, 011, 583. 10

31, 224, 795. 00

31, 330, 537. 00

31,477,991. 00

HB4C

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
24,307, 000

32,980, 000. 00 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I'N CONTRA COSTA COUNTY | N Pl TTSBURG
FROM 1.7 KM VEST OF RAI LROAD AVENUE

Bl D245
PAGE 1
09/ 25/ 03
CONTRACT CODE "A '

OVERCRGOSSI NG TO 0. 3 KM WEST OF
LOVERI DGE ROAD OVERCRGOSSI NG

W DEN EXI STI NG FREEVWAY

17. 0%

2,292,311.50

Bl DDER | NFORMATI ON

R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA  94524- 6227

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

TOTAL NUMBER OF WORKI NG DAYS

238 CONTRACT | TEMS

FEDERAL Al D ACNH P004-(124)E

600

PERCENT UNDER EST 6. 95

( NAME/ ADDRESS/ LOCATI ON)

925 837-5600
00700218

FAX 925 837-8387

510 526- 3424
00759729

FAX 510 526-0990

925 606- 2400
00591940

FAX 925 961-1925

925 687-6666
00238650

FAX 925 687-2122

925 829-9220
00704195

FAX 925 803-4263



04- 229014
04- CC- 4- 22
09/ 23/ 03

34, 094, 613. 00

34, 543, 000. 00

6

2

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI | LE CA  95077-5085

KIEWT PACI FI C CO

5000 MARSH DR
CONCORD CA 94520

831 724-1011
00000089
FAX 831 768-4021

925 686-3030
00433176
FAX 925 687-5143

Bl D245
PAGE 2
09/ 25/ 03



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 3

09/ 25/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR
CAMPBELL CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

BAY CI TI ES PAVI NG
CONCORD CA

CTM
RANCHO CORDOVA CA

Cl R MELE ELECTRI C
RI CHMOND CA

CONE ENG NEERI NG
SAN RAMON CA

DI VERSI FI ED
RENO NV

EVANS BROS
LI VERMORE CA

FONTANA STEEL
STOCKTON CA

GERCO
AUBURN CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

CAST I N DRILLED HOLE

ASPHALT CONCRETE PAVI NG

BRI DGE BARRI ER

ELECTRI CAL

SCUNDWAL L

SAW AND SEAL

CONCRETE DEMOLI TI ON ( PARTI AL)

REBAR

SI GN STRUCTURES

METAL BEAM GUARD RAI L



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 4

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PUMP REPAI R SERVI CE
SAN FRANCI SCO CA

RI LEYS STRI Pl NG
BENI Cl A CA

SELBYS
LOOM S CA

STANDARD ENG NEERI NG
BREA CA

STRANGE AND CHALMERS
VALLEJO CA

STRCER AND GRAFF
ANTI OCH CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

PUMPI NG PLANT AND MECHANI CAL

STRI PI NG

ERCSI ON CONTRCL

M NOR CONCRETE ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

Pl LI NG

LANDSCAPI NG



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 5

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG
RANCHO CORDOVA CA

MBI
LI VERMORE CA

MC M
NORTH HI GHLANDS CA

M KE BROWN ELECTRI C
COTATI CA

R AND L BROSAMER
ALAMO CA

SELBYS
LOOM S CA

STATEW DE SAFETY AND S| GNS
SAN JOSE CA

STRANGE AND CHALMERS
VALLEJO CA

TDW
LI VERMORE CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

STRI PI NG

METAL BEAM GUARD RAI L, OVERHEAD SI GNS AND CONCRETE BARRI ER

STRUCTURAL CONCRETE ( PARTI AL)

ELECTRI CAL ( PARTI AL)

CONCRETE PAVI NG ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

TRAFFI C CONTROL AND ROADSI DE SI GNS ( PARTI AL)

M NOR CONCRETE

UNDERGROUND

LANDSCAPI NG



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 6

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAY AREA DRI LLI NG
Pl TTSBURG CA

BROMN AND FESLER
LI VERMORE CA

COFFMAN SPECI ALTY
SAN DI EGO CA

CONE ENG NEERI NG
SAN RAMON CA

FONTANA STEEL
STOCKTON CA

FOUNDATI ON
OAKLEY CA

KI RBYS PUWP
RANCHO CORDOVA CA

M BUMGARNER
LI VERMORE CA

PENHALL COVPANY
SAN LEANDRO CA

RI LEYS STRI Pl NG
BENI Cl A CA

SCHOTKA
AVERI CAN CANYON CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE

ELECTRI CAL

PORTLAND CEMENT CONCRETE PAVEMENT

MASONRY BLOCK

REBAR

DRI VE PI LES

PUMP STATI ON

SI GN STRUCTURES AND METAL BEAM GUARD RAI L

BRI DGE DEMCLI TI ON

STRI PI NG

ROADSI DE SI GNS



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 7

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SELBYS
LOOM S CA

SO L ENTERPRI SE
BRENTWOOD CA

STRANGE AND CHALMERS
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL

CLEARI NG AND GRUBI NG

CONCRETE FLATWORK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

C C WERS
RANCHO CORDOVA CA

CENTRAL FENCE
SAN JOSE CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

PUMP REPAI R SERVI CE
SAN FRANCI SCO CA

R AND L BROSAMER
SAN RAMON CA

CONTI NUED ON NEXT PAGE

BRI DGE AND RETAI NI NG WALL

FENCI NG

TRAFFI C CONTROL ( PARTI AL)

METAL BEAM GUARD RAIL, SIGN STRUCTURE AND BARRI ER RAI L

ELECTRI CAL

DRAI NAGE PUMPS

CONCRETE PAVI NG



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
09/ 25/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

RI LEYS STRI Pl NG
BENI Cl A CA

SELBYS SO L
LOOM S CA

STATEW DE SAFETY AND S| GNS
SAN JOSE CA

WATKI N AND BORTCLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ERCSI ON CONTROL

SI GNI NG

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

BROMN AND FESLER
LI VERMORE CA

COFFMAN SPECI ALTI ES | NC
SAN DI EGO CA

FARWEST SAFETY | NC
LODI CA

M BUMGARNER | NC
LI VERMORE CA

M C M CONSTRUCTI ON
NORTH HI GHLANDS CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ELECTRI CAL ( PARTI AL)

PORTLAND CEMENT CONCRETE PAVI NG ( PARTI AL)

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

METAL BEAM GUARD RAIL AND S| GN STRUCTURES

BRI DGE ( PARTI AL)



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 9

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

Pl SOR FENCE
Cl TRUS HElI GHT CA

R E SERRANO
SAN RAMON CA

RI LEYS STRI Pl NG
BENI Cl A CA

SELBYS SO L EROSI ON CONTRCL
LOOM S CA

STRANGE AND CHALMERS | NC
VALLEJO CA

T D W CONSTRUCTI ON | NC
LI VERMORE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

CONCRETE BARRI ER

STRI PI NG

ERCSI ON CONTROL

M NOR CONCRETE

UNDERGROUND ( PARTI AL)

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL
HAYWARD CA

BECKER LANDSCAPE
ROCKLI N CA

CENTRAL FENCE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

M LL ASHPALT CONCRETE

ERCSI ON CONTRCL

FENCI NG



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 10

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Cl R MELE ELECTRI C
RI CHMOND CA

COFFVAN SPECI ALTI ES
SAN DI EGO CA

FARWEST SAFETY
LODI CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

RI LEYS STRI Pl NG
BENI Cl A CA

SHASTA
REDDI NG CA

SO L ENTERPRI SES
BRENTWOOD CA

STRANGE AND CHALMERS
VALLEJO CA

T A ROSE
SAN RAMON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

ELECTRI CAL

PORTLAND CEMENT CONCRETE PAVEMENT

SI GNS

TRAFFI C CONTROL

CONCRETE BARRI ER, METAL BEAM GUARD RAIL AND SI GN STRUCTURE

STRI PI NG

BRI DGE

CLEARI NG AND GRUBI NG

M NOR CONCRETE

TRUCKI NG

LANDSCAPI NG



04-229014

04- CC- 4- 22
09/ 23/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PACE 11

09/ 25/ 03
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

BAY CI TI ES PAVI NG
CONCORD CA

CTM
RANCHO CORDOVA CA

Cl RI MELE ELECTRI C
Rl CHVOND CA

FONTANA STEEL
STOCKTON CA

LANE SAFETY
BENI Cl A CA

MBI
LI VERMORE CA

MS I
PLEASANTON CA

RI LEYS STRI Pl NG
BENI Cl A CA

SELBYS SO L AND EROCSI ON CONTROL
LOOM S CA

SI LVERADO CONTRACTORS
OAKLAND CA

CONTI NUED ON NEXT PAGE

GRI ND ASPHALT CONCRETE

ASPHALT CONCRETE PAVI NG

CONCRETE BARRI ER

ELECTRI CAL, SIGNAL AND LI GHTI NG

REBAR

TRAFFI C CONTROL

METAL BEAM GUARD RAIL AND FURNI SH SI GN STRUCTURES

MASONRY

STRI PI NG

ERCSI ON CONTROL

BRI DGE DEMCLI TI ON



Bl D245

04-229014
04- CC-4-22 PACE 12
09/ 23/ 03 09/ 25/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY AND S| GNS ROADSI DE SI GNS

FAI RFI ELD CA
STRANGE AND CHALMERS M NOR CONCRETE
VALLEJO CA
WATKI N AND BORTOLUSSI | RRI GATI ON SYSTEMS

SAN RAFAEL CA



04-229014 Bl D245

04- CC-4-22 CONTRACT PROPOSAL OF LOW BI DDER PACE 13
09/ 23/ 03 09/ 25/ 03
| TEM I TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 20, 000. 00* 20, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 600 1, 500. 00 900, 000. 00

3 (S) 071301 TEMPORARY FENCE M 580 40. 00 23, 200. 00

4 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 72 20. 00 1, 440. 00

5 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00~ 5, 000. 00

PREVENTI ON PLAN

6 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 85, 000. 00* 85, 000. 00

7 (S) 031805 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 55 400. 00 22, 000. 00

8 (S) 074023 TEMPORARY ERGCSI ON CONTROL (%4 31, 600 .50 15, 800. 00

9 (S) 074029 TEMPORARY SI LT FENCE M 2,610 15. 00 39, 150. 00
10 (S) 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 8 2, 000. 00 16, 000. 00
11 (S) 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 17 2, 000. 00 34, 000. 00
12 (S) 074034 TEMPORARY COVER (%4 13, 500 2.00 27,000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 30, 000. 00* 30, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
15 (S) 120120 TYPE 111 BARRI CADE EA 52 100. 00 5, 200. 00
16 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) (%4 130 25.00 3, 250. 00
17 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 32, 000 4.50 144, 000. 00
18 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 390 1.50 14, 085. 00
19 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 190 40. 00 7, 600. 00
20 (S) 120300 TEMPORARY PAVEMENT MARKER EA 10, 800 4.00 43, 200. 00
21 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 2, 000. 00 8, 000. 00
22 (S) 128601 TEMPORARY SI GNAL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
23 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 7,500. 00 30, 000. 00
24 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 17, 800 22.00 391, 600. 00
25 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 260 300. 00 78, 000. 00
26 150206 ABANDON CULVERT EA 33 1, 000. 00 33, 000. 00
27 031806 ABANDON STORAGE BOX LS LUWP SUM 30, 000. 00* 30, 000. 00
28 150221 ABANDON | NLET EA 3 750. 00 2,250. 00
29 031807 ABANDON SEVER PI PE EA 25 1, 500. 00 37, 500. 00
30 150608 REMOVE CHAI' N LI NK FENCE M 5, 180 6. 00 31, 080. 00
31 150662 REMOVE METAL BEAM GUARD RAI LI NG M 140 25.00 3, 500. 00
32 150668 REMOVE FLARED END SECTI ON EA 1 500. 00 500. 00
33 150711 REMOVE PAI NTED TRAFFI C STRI PE M 10, 300 2.00 20, 600. 00
34 031808 REMOVE YELLOW THERMOPLASTI C STRI PES M 600 10. 00 6, 000. 00
35 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 140 50. 00 7, 000. 00
36 150722 REMOVE PAVEMENT MARKER EA 11, 200 1.50 16, 800. 00
37 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 45 100. 00 4, 500. 00



04-229014 Bl D245

04- CC- 4- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
09/ 23/ 03 09/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 150745 REMOVE ROADS| DE SI GN ( METAL PCST) EA 4 100. 00 400. 00
39 150748 REMOVE ROADSI DE S| GN PANEL EA 9 100. 00 900. 00
40 150805 REMOVE CULVERT M 1, 020 35. 00 35, 700. 00
41 150820 REMOVE | NLET EA 44 600. 00 26, 400. 00
42 150821 REMOVE HEADWALL EA 2 1, 000. 00 2,000. 00
43 150824 REMOVE SEWER MANHOLE EA 20 1, 000. 00 20, 000. 00
a4 150841 REMOVE SEVER Pl PE M 63 120. 00 7,560. 00
45 150846 REMOVE CONCRETE PAVEMENT VB 50 75. 00 3, 750. 00
46 150860 REMOVE BASE AND SURFACI NG VB 7,556 12. 50 94, 450. 00
47 031809 RELOCATE FI RE HYDRANT EA 2 4, 500. 00 9, 000. 00
48 152386 RELOCATE ROADSI DE S| G\- ONE POST EA 6 275. 00 1, 650. 00
49 152387 RELOCATE ROADSI DE S| G\t TWD POST EA 3 200. 00 600. 00
50 152393 RELOCATE ROADSI DE S| GN EA 6 200. 00 1, 200. 00
(STRAP AND SADDLE BRACKET METHOD)
51 152394 RELOCATE SI GN STRUCTURE EA 2 6, 000. 00 12, 000. 00
52 (S) 031810 RELOCATE METAL BOLLARD EA 2 500. 00 1, 000. 00
53 152402 ADJUST WATER VALVE COVER TO GRADE EA 16 350. 00 5, 600. 00
54 152403 ADJUST WATER METER BOX TO GRADE EA 8 350. 00 2, 800. 00
55 152610 MODI FY MANHOLE EA 1 2, 500. 00 2,500. 00
56 031811 MODI FY SEVER MANHOLE EA 1 2, 500. 00 2, 500. 00
57 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 39, 000 2. 00 78, 000. 00
(45 MM MAXI MUM)
58 (S) 031812 COLD PLANE ASPHALT CONCRETE MR 2,210 10. 00 22, 100. 00
(1100 MV MAXI MUM)
59 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY VB 200 60. 00 12, 000. 00
60 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 1, 630 8. 00 13, 040. 00
61 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 1, 270 15. 00 19, 050. 00
62 031834 REMOVE CONCRETE BARRI ER (TYPE 60 C) M 700 35. 00 24, 500. 00
63 031835 REMOVE CONCRETE BARRI ER ( TYPE 60 GC) M 49 80. 00 3,920. 00
64 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 2,290 30. 00 68, 700. 00
65 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 370 75. 00 27, 750. 00
66 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 47 225. 00 10, 575. 00
67 049530 ABANDON PUVP STATI ON LS LUVP SUM 20, 000. 00* 20, 000. 00
68 157550 BRI DGE REMOVAL LS LUMP SUM 90, 000. 00* 90, 000. 00
69 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 90, 000. 00* 90, 000. 00
70 170101 DEVELOP WATER SUPPLY LS LUMP SUM 26, 000. 00* 26, 000. 00
71 190101 ROADVAY EXCAVATI ON VB 382, 000 10. 80 4,125, 600. 00
72 190103 ROADVAY EXCAVATI ON ( TYPE ) VB 16, 800 12.00 201, 600. 00

(AERI ALLY DEPOCSI TED LEAD)



04-229014 Bl D245

04- CC- 4- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
09/ 23/ 03 09/ 25/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

73 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 7, 500. 00* 7,500. 00
74 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 855 50. 00 42, 750. 00
75 (F) 192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) VB 4,273 60. 00 256, 380. 00
76 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) VB 1, 895 30. 00 56, 850. 00
77 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 460 30. 00 43, 800. 00
78 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 532 50. 00 26, 600. 00
79 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 060 50. 00 53, 000. 00
80 (F) 031836 LOW EXPANSI ON BACKFI LL MATERI AL VB 3, 000 35. 00 105, 000. 00
81 193114 SAND BACKFI LL VB 760 110. 00 83, 600. 00
82 194001 DI TCH EXCAVATI ON VB 6, 670 10. 00 66, 700. 00
83 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 59, 500 2.00 119, 000. 00
84 (S) 031813 STRAW ( EROSI ON CONTROL TYPE D) TONN 19 400. 00 7, 600. 00
85 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3,010 .75 2,257.50
86 203021 FI BER ROLLS M 7,500 14. 00 105, 000. 00
87 031814 FI BER ROLL CHECK DAM EA 2 600. 00 1, 200. 00
88 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 8, 840 .75 6, 630. 00
89 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 6 750. 00 4,500. 00
90 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 280 80. 00 22, 400. 00
91 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 660 3.00 1, 980. 00
92 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 20, 000. 00* 20, 000. 00
93 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 95 165. 00 15, 675. 00
94 049531 500 MM WATER LI NE ( BRI DGE) M 95 165. 00 15, 675. 00
95 (S) 031837 REPLACE EXI STI NG WATER METER EA 5 3, 000. 00 15, 000. 00
96 208731 200 MM CORRUGATED HI GH DENSI TY M 480 100. 00 48, 000. 00

POLYETHYLENE Pl PE CONDUI T
97 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
98 250401 CLASS 4 AGGREGATE SUBBASE VB 36, 400 22.00 800, 800. 00
99 260200 AGGREGATE BASE VB 2.5 300. 00 750. 00
100 260301 CLASS 3 AGCREGATE BASE VB 17, 000 40. 00 680, 000. 00
101 280000 LEAN CONCRETE BASE VB 13, 900 95. 00 1, 320, 500. 00
102 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 6, 730 65. 00 437, 450. 00
103 390155 ASPHALT CONCRETE (TYPE A) TONN 46, 100 53. 00 2, 443, 300. 00
104 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 200 60. 00 12, 000. 00
105 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5, 540 8. 00 44, 320. 00
AREA)

106 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 3, 370 4.00 13, 480. 00
107 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1,130 4.00 4,520.00
108 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 19 45. 00 855. 00



04- 229014 Bl D245
04- CC- 4- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
09/ 23/ 03 09/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
109 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 23 600. 00 13, 800. 00
110 401000 CONCRETE PAVEMENT VB 17, 300 155. 00 2, 681, 500. 00
111 404092 SEAL PAVEMENT JOI NT M 26, 600 3.50 93, 100. 00
112 490772 FURNI SH PI LI NG ( CLASS 625) M 2,010 70. 00 140, 700. 00
( ALTERNATI VE W
113 (S) 490773 DRI VE Pl LE (CLASS 625) (ALTERNATIVE W EA 148 1, 500. 00 222, 000. 00
114 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 6, 390 125. 00 798, 750. 00
PI LI NG ( BARRI ER)
115 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 75, 000. 00* 75, 000. 00
116 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 192 350. 00 67, 200. 00
117 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,160 600. 00 1, 296, 000. 00
118 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 111 550. 00 61, 050. 00
119 (F) 031815 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 386 500. 00 193, 000. 00
(SOUND WALL)
120 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 797 600. 00 478, 200. 00
121 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 49 450. 00 22, 050. 00
(TYPE EQ
122 ( SF) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 311 1, 150. 00 357, 650. 00
123 511063 FRACTURED FI N TEXTURE MR 196 75. 00 14, 700. 00
124 031816 I NSTALL FLUSH NG HYDRANT EA 1 5, 000. 00 5, 000. 00
125 ( SF)517960 SOUND WALL ( RETAI NI NG WALL) MR 612 175. 00 107, 100. 00
126 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) MR 7,858 200. 00 1,571, 600. 00
127 ( SF)031817 CONCRETE MEDALI ON EA 6 2, 500. 00 15, 000. 00
128 (S) 519142 JONT SEAL (MR 40 MV) M 73 180. 00 13, 140. 00
129 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 316, 600 1.25 395, 750. 00
130 ( SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 29, 650 1.35 40, 027. 50
131 (SF)520113 BAR REI NFORCI NG STEEL ( PUMPI NG PLANT) KG 82, 700 1.50 124, 050. 00
132 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 811 7.00 5.677.00
W TH WALKWAY)
133 ( SF) 560204 I NSTALL Sl GN' STRUCTURE (BRI DGE MOUNTED KG 811 6. 00 4, 866. 00
W TH WALKWAY)
134 (F) 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 19, 960 3.50 69, 860. 00
135 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 19, 960 .55 10, 978. 00
136 (S) 561009 920 MV CAST- | N- DRI LLED- HOLE M 46 1, 200. 00 55, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
137 562002 METAL ( BARRI ER MOUNTED SI GN) KG 2, 350 20. 00 47, 000. 00
138 562007 ROADSI DE SI GN ( METAL POST) EA 8 150. 00 1, 200. 00
139 566011 ROADSI DE SI GN - ONE POST EA 44 175. 00 7.700. 00
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04- CC- 4- 22 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
09/ 23/ 03 09/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
140 566012 ROADSI DE SI GN - TWO POST EA 6 200. 00 1, 200. 00
141 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 300. 00 1, 200. 00
METHOD)
142 568016 INSTALL SI GN PANEL ON EXI STI NG FRAME MR 45 175. 00 7,875.00
143 620904 300 MM ALTERNATI VE Pl PE CULVERT M 290 150. 00 43, 500. 00
144 620909 450 MM ALTERNATI VE Pl PE CULVERT M 1, 560 160. 00 249, 600. 00
145 620913 600 MM ALTERNATI VE Pl PE CULVERT M 2,000 180. 00 360, 000. 00
146 620919 750 MM ALTERNATI VE Pl PE CULVERT M 11 600. 00 6, 600. 00
147 620933 1200 MM ALTERNATI VE PI PE CULVERT M 96 275. 00 26, 400. 00
148 620938 1350 MM ALTERNATI VE PI PE CULVERT M 520 300. 00 156, 000. 00
149 620940 1500 MM ALTERNATI VE PI PE CULVERT M 290 325. 00 94, 250. 00
150 (S) 031818 250 MM PVC Pl PE ( SEVER) M 60 175. 00 10, 500. 00
151 (S) 031819 50 MM COPPER Pl PE (WATER SUPPLY) M 170 60. 00 10, 200. 00
152 (S) 031820 150 MM PVC (WATER SUPPLY) M 28 175. 00 4. 900. 00
153 031821 200 MM PVC ( WATER SUPPLY) M 120 200. 00 24, 000. 00
154 031822 300 MM PVC ( WATER SUPPLY) M 120 225. 00 27, 000. 00
155 031823 350 MM PVC ( WATER SUPPLY) M 110 250. 00 27, 500. 00
156 641134 450 MM PLASTI C Pl PE M 340 200. 00 68, 000. 00
157 641136 600 MM PLASTI C Pl PE M 250 300. 00 75, 000. 00
158 641138 750 MM PLASTI C Pl PE M 200 250. 00 50, 000. 00
159 650081 1050 MV REI NFORCED CONCRETE Pl PE M 170 400. 00 68, 000. 00
160 680465 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 68 150. 00 10, 200. 00
(1. 63 MV THI CK)
161 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 2,170 40. 00 86, 800. 00
162 681137 80 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 62 150. 00 9, 300. 00
163 (F) 682005 PERVEABLE MATERI AL ( BRI DGE) VB 59 65. 00 3, 835. 00
164 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 87 100. 00 8, 700. 00
(1.63 MV THI CK)
165 703233 GRATED LI NE DRAI N M 170 325. 00 55, 250. 00
166 049532 610 MM WELDED STEEL Pl PE CASI NG M 23 400. 00 9, 200. 00
( BRI DGE)
167 031838 500 MM DUCTI LE | RON PI PE (\WATER) M 150 275. 00 41, 250. 00
168 705222 450 MM CONCRETE FLARED END SECTI ON EA 3 900. 00 2,700. 00
169 705231 1500 MM CONCRETE FLARED END SECTI ON EA 1 1, 400. 00 1, 400. 00
170 208495 150 MM GATE VALVE EA 3 1, 000. 00 3, 000. 00
171 208496 200 MM GATE VALVE EA 4 1, 200. 00 4, 800. 00
172 208491 50 MM GATE VALVE EA 1 500. 00 500. 00
173 031824 300 MM BUTTERFLY VALVE EA 2 1, 500. 00 3, 000. 00
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09/ 23/ 03 09/ 25/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
174 031825 350 MM BUTTERFLY VALVE EA 2 2, 000. 00 4,000. 00
175 031826 500 MM BUTTERFLY VALVE EA 4 5, 000. 00 20, 000. 00
176 719589 M NOR CONCRETE ( BACKFI LL) VB 450 150. 00 67, 500. 00
177 721011 ROCK SLOPE PROTECTI ON VB 110 150. 00 16, 500. 00
(BACKING NO. 2, METHOD B)
178 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 124 500. 00 62, 000. 00
179 (F) 721811 SLOPE PAVI NG ( MASONRY BLOCK) MR 1, 067 100. 00 106, 700. 00
180 729010 ROCK SLOPE PROTECTI ON FABRI C MR 250 4.00 1, 000. 00
181 731502 M NOR CONCRETE (M SCELLANEQUS VB 170 500. 00 85, 000. 00
CONSTRUCTI ON)
182 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 7 500. 00 3, 500. 00
183 731510 M NOR CONCRETE ( CURB, GUTTER, S| DEWALK VB 380 350. 00 133, 000. 00
AND DRI VEWAY)
184 731511 M NOR CONCRETE (| SLAND PAVI NG) VB 2 350. 00 700. 00
185 731623 M NOR CONCRETE ( CURB RAMP) VB 16 350. 00 5, 600. 00
186 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 75, 000. 00* 75, 000. 00
187 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PVMENT LS LUVP SUM 75, 000. 00* 75, 000. 00
188 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 18, 011 2.50 45, 027. 50
189 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
190 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 500 10. 00 5, 000. 00
191 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 13, 300 7.50 99, 750. 00
192 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1,770 30. 00 53, 100. 00
193 (S) 800392 CHAI N LI NK FENCE ( TYPE CL-1.8, M 160 35. 00 5, 600. 00
VI NYL- CLAD)
194 (S) 802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 800. 00 1, 600. 00
195 820107 DELI NEATOR ( CLASS 1) EA 65 35. 00 2, 275. 00
196 820132 OBJECT MARKER (TYPE L) EA 2 100. 00 200. 00
197 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 48 75. 00 3, 600. 00
198 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 191 100. 00 19, 100. 00
199 833080 CONCRETE BARRI ER ( TYPE K) M 590 14. 00 8, 260. 00
200 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 191 375. 00 71, 625. 00
201 833184 CONCRETE BARRI ER ( TYPE 27SV MODI FI ED) M 2,280 235. 00 535, 800. 00
202 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 130 100. 00 13, 000. 00
203 (S) 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 130 60. 00 7, 800. 00
204 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 2, 360 65. 00 153, 400. 00
205 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 000. 00 4, 000. 00
206 839703 CONCRETE BARRI ER ( TYPE 60C) M 76 175. 00 13, 300. 00
207 839704 CONCRETE BARRI ER ( TYPE 60D) M 280 110. 00 30, 800. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

208 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 410 14. 00 5, 740. 00

209 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 16, 900 .75 12, 675. 00

210 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 260 3.00 6, 780. 00

211 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 140 3.00 3, 420. 00
(BROKEN 3.66 M- 0.92 M

212 (S) 840567 100 MM THERVOPLASTI C TRAFFI C STRI PE M 110 2.00 220. 00
(BROKEN 1.83 M- 0.30 M

213 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 760 1. 00 760. 00
(BROKEN 5.18 M- 2.14 M

214 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4, 840 2.00 9, 680. 00

215 (S) 031828 PAVEMENT MARKER EA 14 30. 00 420. 00
( RETROFLECTI VE SPECI AL TYPE D)

216 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 260 5. 00 1, 300. 00
TYPE ©)

217 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1, 600 12. 00 19, 200. 00
TYPE O

218 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 620 12. 00 7, 440. 00
TYPE H)

219 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 150, 000. 00* 150, 000. 00

220 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 150, 000. 00* 150, 000. 00

221 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUVP SUM 140, 000. 00* 140, 000. 00

222 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 160, 000. 00* 160, 000. 00

223 (S) 860402 LI GHTI NG (CI TY STREET) LS LUVP SUM 30, 000. 00* 30, 000. 00

224 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 140, 000. 00* 140, 000. 00

225 (S) 860701 | NTERCONNECTI ON CONDUI T AND CONDUCTOR M 370 40. 00 14, 800. 00

226 (S) 031829 | NTERCONNECTI ON CONDUI T AND CONDUCTOR M 500 40. 00 20, 000. 00
(CI TY SYSTEM

227 (S) 031839 TRAFFI C OPERATI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 25, 000. 00* 25, 000. 00

228 (S) 031840 TRAFFI C OPERATI NG SYSTEM ( LOCATI ON 2) LS LUVP SUM 55, 000. 00* 55, 000. 00

229 (S) 031841 TRAFFI C OPERATI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 15, 000. 00* 15, 000. 00

230 (S) 860934 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 4) LS LUVP SUM 15, 000. 00* 15, 000. 00

231 869035 NO. 5 PULL BOX EA 33 300. 00 9, 900. 00

232 869036 NO. 6 PULL BOX EA 2 325. 00 650. 00

233 031831 EMERGENCY VEH CLE DETECTOR SYSTEM EA 4 4, 500. 00 18, 000. 00

234 049533 100 MM SBC CONDUI T ( BRI DGE) M 2,185 25. 00 54, 625. 00

235 ( SF) 031830 150 MM SBC CONDUI T M 1,932 30. 00 57, 960. 00

236 031832 150 MM PG&E CONDUI T ( BRI DGE) M 190 30. 00 5, 700. 00

237 031833 LOGO MEDALLI ON CONCRETE SURFACE LS LUMP SUM 15, 000. 00* 15, 000. 00

TREATMENT
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| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
238 999990 MOBI LI ZATI ON LS LUMP SUM 2,900, 000. 00* 2,900, 000. 00

TOTAL 30, 687, 688. 50
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04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACE 21
09/ 23/ 03 09/ 25/ 03
| TEM SECOND TH RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 500. 00* 1500. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 5, 000. 00~ 5000. 00

2 2,270.00 1362000. 00 2,500. 00 1500000. 00 2,725.00 1635000. 00 4, 000. 00 2400000. 00

3 20. 00 11600. 00 16. 00 9280. 00 16. 75 9715. 00 15. 00 8700. 00

4 30. 00 2160. 00 15. 00 1080. 00 15. 30 1101. 60 30. 00 2160. 00

5 1, 500. 00* 1500. 00 700. 00* 700. 00 4, 590. 00* 4590. 00 1, 000. 00* 1000. 00

6 20, 000. 00* 20000. 00 125, 000. 00* 125000. 00 125, 000. 00* 125000. 00 50, 000. 00* 50000. 00

7 400. 00 22000. 00 270. 00 14850. 00 369. 90 20344. 50 200. 00 11000. 00

8 .43 13588. 00 .50 15800. 00 .45 14220. 00 .40 12640. 00

9 7.25 18922. 50 8. 00 20880. 00 5. 60 14616. 00 10. 00 26100. 00
10 2, 000. 00 16000. 00 2, 000. 00 16000. 00 2,766. 50 22132.00 1, 500. 00 12000. 00
11 2, 000. 00 34000. 00 2, 300. 00 39100. 00 4, 558. 60 77496. 20 1, 000. 00 17000. 00
12 2.00 27000. 00 1.00 13500. 00 1.00 13500. 00 1.00 13500. 00
13 20, 000. 00* 20000. 00 45, 900. 00* 45900. 00 46, 818. 00* 46818. 00 40, 000. 00* 40000. 00
14 25, 000. 00* 25000. 00 91, 000. 00* 91000. 00 46, 000. 00~ 46000. 00 100, 000. 00* 100000. 00
15 55. 00 2860. 00 85. 00 4420. 00 56. 00 2912. 00 100. 00 5200. 00
16 22.00 2860. 00 22.00 2860. 00 25.50 3315. 00 25.00 3250. 00
17 3.30 105600. 00 3.30 105600. 00 3.50 112000. 00 3.00 96000. 00
18 1.50 14085. 00 1.50 14085. 00 1.00 9390. 00 1.00 9390. 00
19 20.00 3800. 00 20.00 3800. 00 25.50 4845. 00 35.00 6650. 00
20 3. 00 32400. 00 3.00 32400. 00 4.60 49680. 00 4.00 43200. 00
21 2, 000. 00 8000. 00 400. 00 1600. 00 510. 00 2040. 00 2, 000. 00 8000. 00
22 280, 000. 00* 280000. 00 350, 000. 00* 350000. 00 255, 000. 00* 255000. 00 200, 000. 00* 200000. 00
23 5, 000. 00 20000. 00 4, 250. 00 17000. 00 10, 200. 00 40800. 00 5, 000. 00 20000. 00
24 20. 00 356000. 00 16. 00 284800. 00 20. 00 356000. 00 20. 00 356000. 00
25 170. 00 44200. 00 100. 00 26000. 00 173. 40 45084. 00 150. 00 39000. 00
26 1, 000. 00 33000. 00 840. 00 27720. 00 243. 00 8019. 00 500. 00 16500. 00
27 15, 000. 00~ 15000. 00 8, 000. 00~ 8000. 00 57, 316. 00* 57316. 00 10, 000. 00~ 10000. 00
28 1, 500. 00 4500. 00 340. 00 1020. 00 738. 00 2214.00 500. 00 1500. 00
29 1, 000. 00 25000. 00 400. 00 10000. 00 123. 00 3075. 00 500. 00 12500. 00
30 12. 50 64750. 00 13. 00 67340. 00 13.40 69412. 00 10. 00 51800. 00
31 30. 00 4200. 00 37.00 5180. 00 37.75 5285. 00 40. 00 5600. 00
32 700. 00 700. 00 140. 00 140. 00 100. 00 100. 00 500. 00 500. 00
33 2.30 23690. 00 2.30 23690. 00 1.40 14420. 00 1.00 10300. 00
34 6. 55 3930. 00 6. 55 3930. 00 8.15 4890. 00 8. 00 4800. 00
35 27.00 3780. 00 27.00 3780. 00 30. 60 4284. 00 30. 00 4200. 00
36 2.00 22400. 00 2.00 22400. 00 1.35 15120. 00 1.00 11200. 00
37 100. 00 4500. 00 75. 00 3375. 00 102. 00 4590. 00 50. 00 2250. 00
38 100. 00 400. 00 75. 00 300. 00 102. 00 408. 00 100. 00 400. 00
39 50. 00 450. 00 75. 00 675. 00 51. 00 459. 00 50. 00 450. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-229014

04- CC-4-22
09/ 23/ 03
SECOND

Bl D AMOUNT
90. 00 91800. 00
1, 000. 00 44000. 00
3, 500. 00 7000. 00
3, 000. 00 60000. 00
100. 00 6300. 00
85. 00 4250. 00
10. 00 75560. 00
3, 000. 00 6000. 00
150. 00 900. 00
700. 00 2100. 00
100. 00 600. 00
4, 800. 00 9600. 00
150. 00 300. 00
350. 00 5600. 00
250. 00 2000. 00
2, 000. 00 2000. 00
2, 000. 00 2000. 00
3.50 136500. 00
10. 00 22100. 00
100. 00 20000. 00
20.00 32600. 00
14. 50 18415. 00
25.00 17500. 00
100. 00 4900. 00
24.00 54960. 00
100. 00 37000. 00
100. 00 4700. 00
25, 000. 00* 25000. 00
75, 000. 00* 75000. 00
90, 000. 00* 90000. 00
26, 000. 00* 26000. 00
10. 00 3820000. 00
21.00 352800. 00
4, 000. 00* 4000. 00
75. 00 64125. 00
50. 00 213650. 00
90. 00 170550. 00
50. 00 73000. 00
50. 00 26600. 00

SUMMARY OF REMA/
TH RD

Bl D AMOUNT
40. 00 40800. 00
500. 00 22000. 00
1, 300. 00 2600. 00
800. 00 16000. 00
60. 00 3780. 00
60. 00 3000. 00
5. 00 37780. 00
3, 025. 00 6050. 00
150. 00 900. 00
700. 00 2100. 00
100. 00 600. 00
4, 800. 00 9600. 00
450. 00 900. 00
250. 00 4000. 00
220. 00 1760. 00
2,700. 00 2700. 00
2,700. 00 2700. 00
1.00 39000. 00
31.00 68510. 00
63. 00 12600. 00
11. 00 17930. 00
2.00 2540. 00
57.00 39900. 00
128. 00 6272. 00
20.00 45800. 00
60. 00 22200. 00
30. 00 1410. 00
40, 000. 00~ 40000. 00
285, 000. 00* 285000. 00
90, 000. 00* 90000. 00
26, 000. 00* 26000. 00
10. 00 3820000. 00
13. 00 218400. 00
2, 500. 00~* 2500. 00
63. 00 53865. 00
60. 00 256380. 00
68. 00 128860. 00
63. 00 91980. 00
79. 00 42028. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
57.00 58140. 00
495. 40 21797. 60
625. 00 1250. 00
700. 00 14000. 00
52.00 3276. 00
40. 00 2000. 00
22.25 168121. 00
1, 530. 00 3060. 00
153. 00 918. 00
714. 00 2142.00
102. 00 612. 00
5, 406. 00 10812. 00
204. 00 408. 00
102. 00 1632. 00
102. 00 816. 00
2,051. 00 2051. 00
4, 300. 00 4300. 00
.75 29250. 00
15. 00 33150. 00
21.00 4200. 00
21.50 35045. 00
30. 60 38862. 00
71.40 49980. 00
51. 00 2499. 00
74.00 169460. 00
33.50 12395. 00
79. 00 3713. 00
47, 000. 00* 47000. 00
190, 000. 00* 190000. 00
90, 000. 00* 90000. 00
26, 000. 00* 26000. 00
9.75 3724500. 00
19.70 330960. 00
2,244. 00~ 2244.00
36. 00 30780. 00
18. 00 76914. 00
29.00 54955. 00
26. 00 37960. 00
51. 00 27132. 00

Bl D245
PACGE 22
09/ 25/ 03
FI FTH
BI D AMOUNT

75. 00 76500. 00
500. 00 22000. 00
500. 00 1000. 00
500. 00 10000. 00
100. 00 6300. 00
40. 00 2000. 00
5.00 37780. 00
2, 000. 00 4000. 00
150. 00 900. 00
500. 00 1500. 00
100. 00 600. 00
3, 000. 00 6000. 00
500. 00 1000. 00
300. 00 4800. 00
500. 00 4000. 00
2, 000. 00 2000. 00
1, 500. 00 1500. 00
1.50 58500. 00
10. 00 22100. 00
50. 00 10000. 00
10. 00 16300. 00
5.00 6350. 00
20. 00 14000. 00
20. 00 980. 00
20. 00 45800. 00
50. 00 18500. 00
50. 00 2350. 00
10, 000. 00* 10000. 00
100, 000. 00* 100000. 00
90, 000. 00* 90000. 00
26, 000. 00* 26000. 00
11. 50 4393000. 00
12. 00 201600. 00
1, 000. 00~ 1000. 00
75. 00 64125. 00
50. 00 213650. 00
90. 00 170550. 00
80. 00 116800. 00
50. 00 26600. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 229014
04- CC- 4- 22
09/ 23/ 03

300.
177.

60.
1, 000.

130, 000.
380.
609.

00~*
00
00

58300.
150000.
54720.
123395.
163625.
5700.
2558.
67500.
600.
5746.
6000.
12600.
2211.
65900.
15200.
85500.
9000.
67200.
81800.
728000.
250.
595000.
1668000.
538400.
2535500.
18000.
69250.
6740.
2260.
38.
6900.
3062100.
53200.
120600.
148000.
479250.
130000.
72960.
1315440.

SUMMARY

140.

OF

- 00*

. 00*
.00
.00
.00

00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00~*
00
00

REMA/

73370.
148750.
6365.
3010.
67500.
500.
5304.
6000.
12320.
1980.
19500.
10450.
52725.
1775.
31200.
18500.
728000.
155.
544000.
1946000.
464370.
2212800.
9600.
5540.
10110.
3390.
57.
10350.
2854500.
106400.
120600.
148000.
766800.
137400.
47040.
961200.

NI NG BI DDERS

1, 530.

138, 000.
357.
719.

00~*
00
00

20140.
147000.
88160.
166750.
166600.
6498.
2558.
69375.
1020.
5746.
6120.
12852.
2244.
47218.
16910.
95.
6630.
93024.
53436.
806260.
62.
552500.
1701360.
551860.
2212800.
17200.
34625.
10110.
3390.
57.

23.
3114000.
54264.
50250.
226440.
849870.
138000.
68544.
1553040.

Bl D245
PACE 23
09/ 25/ 03
FI FTH
Bl D AMOUNT

50. 00 53000
25.00 75000.
150. 00 114000.
12. 00 80040.
2.00 119000.
300. 00 5700.
1.00 3010.
8. 00 60000.
2, 000. 00 4000.
.50 4420.
800. 00 4800.
50. 00 14000.
4.00 2640.
1, 000. 00~ 1000.
170. 00 16150.
650. 00 61750.
1, 000. 00 5000.
175. 00 84000.
50, 000. 00* 50000.
25.00 910000.
100. 00 250.
40. 00 680000.
120. 00 1668000.
65. 00 437450.
55. 00 2535500.
65. 00 13000.
5.00 27700.
3. 00 10110.
3.00 3390.
3. 00 57.
8, 000. 00 184000.
135. 00 2335500.
4.00 106400.
60. 00 120600.
1, 000. 00 148000.
70. 00 447300.
50, 000. 00* 50000.
350. 00 67200.
550. 00 1188000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04-229014

04- CC-4-22
09/ 23/ 03
SECOND
Bl D AMOUNT

420. 00 46620. 00
360. 00 138960. 00
600. 00 478200. 00
1, 000. 00 49000. 00
640. 00 199040. 00
150. 00 29400. 00
2, 000. 00 2000. 00
165. 00 100980. 00
125. 00 982250. 00
2,500. 00 15000. 00
135. 00 9855. 00
1.15 364090. 00
2.00 59300. 00
1.50 124050. 00
8.50 6893. 50
1.85 1500. 35
5.10 101796. 00
.40 7984. 00
895. 00 41170. 00
8. 25 19387. 50
275. 00 2200. 00
275. 00 12100. 00
650. 00 3900. 00
110. 00 440. 00
60. 00 2700. 00
140. 00 40600. 00
150. 00 234000. 00
165. 00 330000. 00
500. 00 5500. 00
500. 00 48000. 00
465. 00 241800. 00
600. 00 174000. 00
250. 00 15000. 00
70. 00 11900. 00
200. 00 5600. 00
200. 00 24000. 00
235.00 28200. 00
250. 00 27500. 00
160. 00 54400. 00

SUMMARY OF REMA/
TH RD
Bl D AMOUNT
2, 000. 00 222000. 00
1, 000. 00 386000. 00
800. 00 637600. 00
540. 00 26460. 00
740. 00 230140. 00
45. 00 8820. 00
1, 600. 00 1600. 00
130. 00 79560. 00
165. 00 1296570. 00
998. 00 5988. 00
225.00 16425. 00
1.00 316600. 00
3.00 88950. 00
3. 00 248100. 00
9. 00 7299. 00
2.00 1622. 00
6. 00 119760. 00
.50 9980. 00
895. 00 41170. 00
9. 00 21150. 00
275. 00 2200. 00
275.00 12100. 00
650. 00 3900. 00
110. 00 440. 00
75. 00 3375. 00
145. 00 42050. 00
90. 00 140400. 00
100. 00 200000. 00
350. 00 3850. 00
335. 00 32160. 00
310. 00 161200. 00
390. 00 113100. 00
210. 00 12600. 00
59. 00 10030. 00
180. 00 5040. 00
145. 00 17400. 00
150. 00 18000. 00
240. 00 26400. 00
180. 00 61200. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

393. 00 43623. 00
393. 00 151698. 00
765. 00 609705. 00
536. 00 26264. 00
1, 487.00 462457. 00
143. 00 28028. 00
4, 080. 00 4080. 00
173. 00 105876. 00
163. 00 1280854. 00
3, 060. 00 18360. 00
153. 00 11169. 00
1.17 370422. 00
2.04 60486. 00
1.53 126531. 00
8.70 7055. 70
1.90 1540. 90
5. 20 103792. 00
.45 8982. 00
913. 00 41998. 00
8.50 19975. 00
280. 00 2240. 00
280. 00 12320. 00
663. 00 3978. 00
112. 00 448. 00
61. 00 2745. 00
117. 00 33930. 00
164. 00 255840. 00
185. 00 370000. 00
178. 00 1958. 00
464. 00 44544. 00
535. 00 278200. 00
563. 00 163270. 00
375. 00 22500. 00
57.00 9690. 00
150. 00 4200. 00
168. 00 20160. 00
248. 00 29760. 00
340. 00 37400. 00
156. 00 53040. 00

Bl D245
PAGE 24
09/ 25/ 03
FI FTH
BI D AMOUNT

400. 00 44400. 00
350. 00 135100. 00
600. 00 478200. 00
1, 000. 00 49000. 00
800. 00 248800. 00
150. 00 29400. 00
1, 500. 00 1500. 00
165. 00 100980. 00
150. 00 1178700. 00
2,000. 00 12000. 00
130. 00 9490. 00
1.00 316600. 00
2.00 59300. 00
1.00 82700. 00
8. 00 6488. 00
2.00 1622. 00
5.00 99800. 00
.50 9980. 00
900. 00 41400. 00
8.00 18800. 00
250. 00 2000. 00
250. 00 11000. 00
600. 00 3600. 00
100. 00 400. 00
60. 00 2700. 00
130. 00 37700. 00
150. 00 234000. 00
150. 00 300000. 00
400. 00 4400. 00
400. 00 38400. 00
450. 00 234000. 00
500. 00 145000. 00
200. 00 12000. 00
50. 00 8500. 00
150. 00 4200. 00
175. 00 21000. 00
200. 00 24000. 00
200. 00 22000. 00
150. 00 51000. 00



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-229014

04- CC-4-22
09/ 23/ 03
SECOND

Bl D AMOUNT
175. 00 43750. 00
225.00 45000. 00
470. 00 79900. 00
88. 00 5984. 00
17.50 37975. 00
145. 00 8990. 00
60. 00 3540. 00
150. 00 13050. 00
235.00 39950. 00
300. 00 6900. 00
565. 00 84750. 00
1, 000. 00 3000. 00
3, 500. 00 3500. 00
1, 500. 00 4500. 00
2, 000. 00 8000. 00
700. 00 700. 00
2,500. 00 5000. 00
3, 000. 00 6000. 00
3, 500. 00 14000. 00
195. 00 87750. 00
175. 00 19250. 00
700. 00 86800. 00
125. 00 133375. 00
20. 00 5000. 00
1, 240. 00 210800. 00
520. 00 3640. 00
520. 00 197600. 00
2, 000. 00 4000. 00
1,170.00 18720. 00
120, 000. 00* 120000. 00
100, 000. 00* 100000. 00
2.75 49530. 25
. 00* 0. 00
8. 00 4000. 00
8. 00 106400. 00
32.80 58056. 00
41. 00 6560. 00
750. 00 1500. 00
30. 00 1950. 00

SUMMARY OF REMA/
TH RD

Bl D AMOUNT
150. 00 37500. 00
180. 00 36000. 00
285. 00 48450. 00
35. 00 2380. 00
26. 00 56420. 00
110. 00 6820. 00
30. 00 1770. 00
60. 00 5220. 00
240. 00 40800. 00
580. 00 13340. 00
625. 00 93750. 00
490. 00 1470. 00
1, 250. 00 1250. 00
525. 00 1575. 00
805. 00 3220. 00
365. 00 365. 00
1, 035. 00 2070. 00
1, 085. 00 2170. 00
2,515.00 10060. 00
95. 00 42750. 00
180. 00 19800. 00
800. 00 99200. 00
160. 00 170720. 00
4.00 1000. 00
1, 740. 00 295800. 00
520. 00 3640. 00
620. 00 235600. 00
2, 000. 00 4000. 00
1,170.00 18720. 00
180, 000. 00* 180000. 00
143, 000. 00* 143000. 00
3. 00 54033. 00
. 00* 0. 00
16. 00 8000. 00
14. 00 186200. 00
33. 00 58410. 00
44. 00 7040. 00
750. 00 1500. 00
35.00 2275. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
158. 00 39500. 00
195. 00 39000. 00
313. 00 53210. 00
52.00 3536. 00
24.25 52622. 50
51.25 3177. 50
100. 00 5900. 00
69. 50 6046. 50
100. 00 17000. 00
390. 00 8970. 00
536. 00 80400. 00
438. 00 1314. 00
966. 00 966. 00
530. 00 1590. 00
760. 60 3042. 40
957. 00 957. 00
761. 00 1522. 00
822. 00 1644. 00
2, 300. 00 9200. 00
132. 00 59400. 00
250. 00 27500. 00
663. 00 82212. 00
133. 00 141911. 00
2.00 500. 00
315. 00 53550. 00
565. 00 3955. 00
430. 00 163400. 00
693. 00 1386. 00
886. 00 14176. 00
165, 200. 00* 165200. 00
153, 000. 00* 153000. 00
3.40 61237. 40
. 00* 0. 00
5.00 2500. 00
9.00 119700. 00
33.50 59295. 00
42.00 6720. 00
765. 00 1530. 00
31.00 2015. 00

Bl D245
PAGE 25
09/ 25/ 03
FI FTH
BI D AMOUNT
160. 00 40000. 00
170. 00 34000. 00
400. 00 68000. 00
150. 00 10200. 00
20.00 43400. 00
100. 00 6200. 00
100. 00 5900. 00
170. 00 14790. 00
200. 00 34000. 00
350. 00 8050. 00
500. 00 75000. 00
700. 00 2100. 00
3, 000. 00 3000. 00
1, 000. 00 3000. 00
1, 500. 00 6000. 00
250. 00 250. 00
1, 250. 00 2500. 00
2, 000. 00 4000. 00
2,500. 00 10000. 00
180. 00 81000. 00
150. 00 16500. 00
500. 00 62000. 00
100. 00 106700. 00
16. 00 4000. 00
700. 00 119000. 00
500. 00 3500. 00
450. 00 171000. 00
2, 000. 00 4000. 00
1, 000. 00 16000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
3.00 54033. 00
. 00* 0. 00
10. 00 5000. 00
9.00 119700. 00
30. 00 53100. 00
40. 00 6400. 00
750. 00 1500. 00
40. 00 2600. 00



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

04-229014

234

04- CC-4-22
09/ 23/ 03
SECOND

Bl D AMOUNT
30. 00 60. 00
83. 00 3984. 00
75. 00 14325. 00
46. 00 27140. 00
400. 00 76400. 00
250. 00 570000. 00
75. 00 9750. 00
56. 00 7280. 00
78. 60 185496. 00
1, 900. 00 3800. 00
327.00 24852. 00
93. 00 26040. 00
43. 00 17630. 00
3.25 54925. 00
6. 50 14690. 00
1.65 1881. 00
1.15 126. 50
1.15 874. 00
2.25 10890. 00
3.50 49. 00
3.50 910. 00
3.50 5600. 00
3.50 2170. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
40, 000. 00~ 40000. 00
150, 000. 00* 150000. 00
31. 00 11470. 00
34.00 17000. 00
36, 000. 00* 36000. 00
57, 000. 00* 57000. 00
74, 000. 00* 74000. 00
20, 000. 00~ 20000. 00
225.00 7425. 00
250. 00 500. 00
7, 500. 00 30000. 00
30. 00 65550. 00

SUMMARY OF REMA/
TH RD

Bl D AMOUNT
250. 00 500. 00
82. 00 3936. 00
99. 00 18909. 00
27.00 15930. 00
425. 00 81175. 00
240. 00 547200. 00
75. 00 9750. 00
56. 00 7280. 00
79. 00 186440. 00
1, 900. 00 3800. 00
326. 00 24776. 00
93. 00 26040. 00
43. 00 17630. 00
1.00 16900. 00
2.00 4520. 00
3.00 3420. 00
1.00 110. 00
1.00 760. 00
1.00 4840. 00
4.00 56. 00
4.00 1040. 00
4.00 6400. 00
4.00 2480. 00
100, 000. 00* 100000. 00
90, 000. 00* 90000. 00
93, 000. 00* 93000. 00
84, 000. 00* 84000. 00
38, 000. 00* 38000. 00
218, 000. 00* 218000. 00
70. 00 25900. 00
75. 00 37500. 00
36, 000. 00* 36000. 00
57, 000. 00* 57000. 00
74, 000. 00* 74000. 00
20, 000. 00~ 20000. 00
400. 00 13200. 00
600. 00 1200. 00
12, 000. 00 48000. 00
45. 00 98325. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
31.00 62. 00
84. 00 4032. 00
100. 00 19100. 00
68. 00 40120. 00
300. 00 57300. 00
318. 00 725040. 00
204. 00 26520. 00
66. 00 8580. 00
91. 00 214760. 00
1, 800. 00 3600. 00
333.00 25308. 00
95. 00 26600. 00
46. 00 18860. 00
1.00 16900. 00
2.30 5198. 00
2.30 2622. 00
1.00 110. 00
1.00 760. 00
1.75 8470. 00
3. 80 53. 20
3. 80 988. 00
3. 80 6080. 00
3. 80 2356. 00
127, 500. 00* 127500. 00
112, 200. 00* 112200. 00
122, 400. 00* 122400. 00
102, 000. 00* 102000. 00
102, 000. 00* 102000. 00
41, 000. 00* 41000. 00
44. 00 16280. 00
52.00 26000. 00
36, 000. 00* 36000. 00
59, 000. 00* 59000. 00
74, 000. 00* 74000. 00
20, 000. 00~ 20000. 00
225.00 7425. 00
250. 00 500. 00
7, 500. 00 30000. 00
30. 00 65550. 00

Bl D245
PACE 26
09/ 25/ 03
FI FTH
BI D AMOUNT
50. 00 100. 00
80. 00 3840. 00
100. 00 19100. 00
10. 00 5900. 00
300. 00 57300. 00
250. 00 570000. 00
60. 00 7800. 00
60. 00 7800. 00
70. 00 165200. 00
1, 750. 00 3500. 00
300. 00 22800. 00
90. 00 25200. 00
40. 00 16400. 00
1.00 16900. 00
2.00 4520. 00
2.00 2280. 00
1.00 110. 00
1.00 760. 00
2.00 9680. 00
4.00 56. 00
4.00 1040. 00
4.00 6400. 00
4.00 2480. 00
75, 000. 00* 75000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
150, 000. 00* 150000. 00
50. 00 18500. 00
50. 00 25000. 00
25, 000. 00* 25000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
25, 000. 00* 25000. 00
300. 00 9900. 00
300. 00 600. 00
5, 000. 00 20000. 00
40. 00 87400. 00



04-229014
04- CC-4-22
09/ 23/ 03
SECOND
Bl D AMOUNT
25.00 48300. 00
150. 00 28500. 00
10, 000. 00~ 10000. 00
2,500, 000. 00* 2500000. 00

31, 011, 583. 10

SUMMARY OF

THI RD

Bl D AMOUNT |
30. 00 57960. 00|

75. 00 14250. 00|

15, 000. 00* 15000. 00|
2,474,000. 00*  2474000. 00|

31, 224, 795. 00

REMAIl NI

FOURTH

Bl D AMOUNT |
25.00 48300. 00|

150. 00 28500. 00|

20, 000. 00* 20000. 00|
1,500, 000. 00*  1500000. 00|

31, 330, 537. 00

Bl D245

PACE 27
09/ 25/ 03
FI FTH
Bl D AMOUNT
50. 00 96600. 00
60. 00 11400. 00
10, 000. 00~ 10000. 00
3, 100, 000. 00* 3100000. 00

31,477, 991. 00



04-229014 Bl D245

04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACE 28
09/ 23/ 03 09/ 25/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 30, 000. 00~ 30000. 00 30, 000. 00* 30000. 00

2 5, 000. 00 3000000. 00 3, 500. 00 2100000. 00

3 10. 00 5800. 00 20. 00 11600. 00

4 8. 00 576. 00 12. 00 864. 00

5 500. 00* 500. 00 5, 000. 00~ 5000. 00

6 125, 000. 00* 125000. 00 125, 000. 00* 125000. 00

7 120. 00 6600. 00 100. 00 5500. 00

8 .50 15800. 00 .25 7900. 00

9 7.00 18270. 00 6. 00 15660. 00
10 1, 500. 00 12000. 00 1, 100. 00 8800. 00
11 500. 00 8500. 00 3, 000. 00 51000. 00
12 1.00 13500. 00 1.60 21600. 00
13 45, 900. 00* 45900. 00 46, 000. 00* 46000. 00
14 5, 000. 00~ 5000. 00 250, 000. 00* 250000. 00
15 80. 00 4160. 00 150. 00 7800. 00
16 32.00 4160. 00 22.00 2860. 00
17 3.44 110080. 00 3.30 105600. 00
18 .50 4695. 00 1.50 14085. 00
19 30. 00 5700. 00 20.00 3800. 00
20 2.00 21600. 00 3.00 32400. 00
21 650. 00 2600. 00 6, 500. 00 26000. 00
22 390, 000. 00* 390000. 00 75, 000. 00* 75000. 00
23 10, 000. 00 40000. 00 9, 000. 00 36000. 00
24 25.00 445000. 00 18. 00 320400. 00
25 450. 00 117000. 00 270. 00 70200. 00
26 300. 00 9900. 00 400. 00 13200. 00
27 5, 000. 00~ 5000. 00 16, 000. 00* 16000. 00
28 500. 00 1500. 00 400. 00 1200. 00
29 500. 00 12500. 00 350. 00 8750. 00
30 13. 50 69930. 00 13. 00 67340. 00
31 25.00 3500. 00 38. 00 5320. 00
32 370. 00 370. 00 50. 00 50. 00
33 1.50 15450. 00 2.30 23690. 00
34 1.50 900. 00 6. 55 3930. 00
35 25.00 3500. 00 27.00 3780. 00
36 1.00 11200. 00 2.00 22400. 00
37 100. 00 4500. 00 100. 00 4500. 00
38 200. 00 800. 00 100. 00 400. 00
39 100. 00 900. 00 50. 00 450. 00




04-229014 Bl D245
04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACE 29
09/ 23/ 03 09/ 25/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 34.00 34680. 00 20. 00 20400. 00
41 500. 00 22000. 00 180. 00 7920. 00
42 500. 00 1000. 00 250. 00 500. 00
43 500. 00 10000. 00 500. 00 10000. 00
44 75. 00 4725. 00 25.00 1575. 00
45 75. 00 3750. 00 35. 00 1750. 00
46 10. 00 75560. 00 12. 00 90672. 00
47 2, 000. 00 4000. 00 4, 800. 00 9600. 00
48 200. 00 1200. 00 150. 00 900. 00
49 400. 00 1200. 00 700. 00 2100. 00
50 100. 00 600. 00 100. 00 600. 00
51 5, 000. 00 10000. 00 4, 000. 00 8000. 00
52 350. 00 700. 00 500. 00 1000. 00
53 250. 00 4000. 00 450. 00 7200. 00
54 300. 00 2400. 00 300. 00 2400. 00
55 1, 200. 00 1200. 00 2, 800. 00 2800. 00
56 1, 300. 00 1300. 00 3, 500. 00 3500. 00
57 2.00 78000. 00 1.40 54600. 00
58 8. 00 17680. 00 12. 00 26520. 00
59 60. 00 12000. 00 50. 00 10000. 00
60 8. 00 13040. 00 8. 00 13040. 00
61 .10 127. 00 5.00 6350. 00
62 42.00 29400. 00 60. 00 42000. 00
63 42. 00 2058. 00 70. 00 3430. 00
64 42.00 96180. 00 40. 00 91600. 00
65 60. 00 22200. 00 50. 00 18500. 00
66 35.00 1645. 00 150. 00 7050. 00
67 13, 000. 00* 13000. 00 35, 000. 00* 35000. 00
68 300, 000. 00* 300000. 00 300, 000. 00* 300000. 00
69 90, 000. 00* 90000. 00 90, 000. 00* 90000. 00
70 26, 000. 00* 26000. 00 26, 000. 00* 26000. 00
71 15. 00 5730000. 00 10. 50 4011000. 00
72 12. 00 201600. 00 15. 00 252000. 00
73 500. 00* 500. 00 5, 000. 00~ 5000. 00
74 175. 00 149625. 00 300. 00 256500. 00
75 45. 00 192285. 00 40. 00 170920. 00
76 65. 00 123175. 00 110. 00 208450. 00
77 90. 00 131400. 00 30. 00 43800. 00
78 70. 00 37240. 00 75. 00 39900. 00




04-229014 Bl D245
04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACGE 30
09/ 23/ 03 09/ 25/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 38. 00 40280. 00 35.00 37100. 00
80 20. 00 60000. 00 50. 00 150000. 00
81 200. 00 152000. 00 135. 00 102600. 00
82 10. 00 66700. 00 14. 00 93380. 00
83 2.73 162435. 00 4.50 267750. 00
84 325. 00 6175. 00 335. 00 6365. 00
85 .50 1505. 00 1.00 3010. 00
86 9. 06 67950. 00 11. 50 86250. 00
87 600. 00 1200. 00 300. 00 600. 00
88 1.00 8840. 00 . 60 5304. 00
89 500. 00 3000. 00 1, 000. 00 6000. 00
90 50. 00 14000. 00 45. 00 12600. 00
91 3.00 1980. 00 3.00 1980. 00
92 1, 000. 00~ 1000. 00 25, 000. 00* 25000. 00
93 145. 00 13775. 00 20. 00 1900. 00
94 250. 00 23750. 00 550. 00 52250. 00
95 600. 00 3000. 00 1, 800. 00 9000. 00
96 45. 00 21600. 00 210. 00 100800. 00
97 100, 000. 00* 100000. 00 25, 000. 00~ 25000. 00
98 20. 00 728000. 00 29.00 1055600. 00
99 200. 00 500. 00 800. 00 2000. 00
100 44. 00 748000. 00 37.00 629000. 00
101 120. 00 1668000. 00 145. 00 2015500. 00
102 80. 00 538400. 00 80. 00 538400. 00
103 45. 00 2074500. 00 48. 00 2212800. 00
104 80. 00 16000. 00 80. 00 16000. 00
105 9. 00 49860. 00 11. 00 60940. 00
106 4.00 13480. 00 4.00 13480. 00
107 4.00 4520. 00 4.00 4520. 00
108 4.00 76. 00 4.00 76. 00
109 250. 00 5750. 00 250. 00 5750. 00
110 177.00 3062100. 00 180. 00 3114000. 00
111 2.00 53200. 00 2.00 53200. 00
112 25.00 50250. 00 60. 00 120600. 00
113 1, 000. 00 148000. 00 1, 600. 00 236800. 00
114 100. 00 639000. 00 95. 00 607050. 00
115 60, 000. 00* 60000. 00 140, 000. 00* 140000. 00
116 500. 00 96000. 00 430. 00 82560. 00
117 500. 00 1080000. 00 650. 00 1404000. 00




04-229014 Bl D245

04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACE 31
09/ 23/ 03 09/ 25/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

118 700. 00 77700. 00 700. 00 77700. 00
119 700. 00 270200. 00 580. 00 223880. 00
120 650. 00 518050. 00 730. 00 581810. 00
121 525. 00 25725. 00 600. 00 29400. 00
122 1, 500. 00 466500. 00 1, 500. 00 466500. 00
123 20. 00 3920. 00 50. 00 9800. 00
124 1, 000. 00 1000. 00 1, 500. 00 1500. 00
125 110. 00 67320. 00 130. 00 79560. 00
126 110. 00 864380. 00 165. 00 1296570. 00
127 2, 000. 00 12000. 00 800. 00 4800. 00
128 175. 00 12775. 00 140. 00 10220. 00
129 1.25 395750. 00 1.35 427410. 00
130 1.00 29650. 00 2.20 65230. 00
131 1.00 82700. 00 1.70 140590. 00
132 6. 00 4866. 00 5. 00 4055. 00
133 3. 00 2433. 00 7.00 5677. 00
134 5.10 101796. 00 4.70 93812. 00
135 1.00 19960. 00 .75 14970. 00
136 920. 00 42320. 00 1, 000. 00 46000. 00
137 10. 00 23500. 00 20. 00 47000. 00
138 300. 00 2400. 00 275. 00 2200. 00
139 250. 00 11000. 00 275.00 12100. 00
140 500. 00 3000. 00 650. 00 3900. 00
141 100. 00 400. 00 110. 00 440. 00
142 100. 00 4500. 00 90. 00 4050. 00
143 170. 00 49300. 00 110. 00 31900. 00
144 205. 00 319800. 00 130. 00 202800. 00
145 240. 00 480000. 00 150. 00 300000. 00
146 300. 00 3300. 00 200. 00 2200. 00
147 400. 00 38400. 00 426. 00 40896. 00
148 450. 00 234000. 00 500. 00 260000. 00
149 530. 00 153700. 00 550. 00 159500. 00
150 400. 00 24000. 00 320. 00 19200. 00
151 170. 00 28900. 00 180. 00 30600. 00
152 170. 00 4760. 00 200. 00 5600. 00
153 175. 00 21000. 00 200. 00 24000. 00
154 180. 00 21600. 00 210. 00 25200. 00
155 190. 00 20900. 00 220. 00 24200. 00
156 215.00 73100. 00 150. 00 51000. 00



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-229014

04- CC-4-22
09/ 23/ 03
SI XTH

Bl D AMOUNT
230. 00 57500
270. 00 54000
440. 00 74800
33. 00 2244
25.00 54250
85. 00 5270
100. 00 5900
70. 00 6090
150. 00 25500
200. 00 4600
622. 00 93300
900. 00 2700
2, 000. 00 2000
900. 00 2700
1, 000. 00 4000
600. 00 600
1, 000. 00 2000
1, 100. 00 2200
1, 200. 00 4800
150. 00 67500
90. 00 9900
500. 00 62000.
150. 00 160050.
1.00 250.
300. 00 51000.
700. 00 4900.
420. 00 159600.
450. 00 900.
1, 000. 00 16000.
85, 000. 00* 85000.
50, 000. 00* 50000.
2.00 36022.
. 00* 0.
10. 00 5000.
13. 00 172900.
33. 00 58410.
42.00 6720.
1, 500. 00 3000.
35.00 2275.

SUMMARY

60.
160.
350.
240.
440.
1, 200.
2, 600.
1, 000.
1, 200.

800.
2, 200.
2, 300.
3, 000.

90.

100.

1, 200.
190.

1

1, 250.
520.
520.

2, 000.
200.
137, 000.
100, 000.
2

17.
8.
33.
41.
750.
35.

OF

00
00
00
00

REMA/

148800.
202730.
250.
212500.
3640.
197600.
4000.
3200.
137000.
100000.
36022.
0.
8500.
106400.
58410.
6560.
1500.
2275.
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04-229014 Bl D245

04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACE 33
09/ 23/ 03 09/ 25/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

196 35.00 70. 00 50. 00 100. 00
197 70. 00 3360. 00 82. 00 3936. 00
198 100. 00 19100. 00 100. 00 19100. 00
199 20. 00 11800. 00 12. 00 7080. 00
200 300. 00 57300. 00 430. 00 82130. 00
201 320. 00 729600. 00 230. 00 524400. 00
202 50. 00 6500. 00 65. 00 8450. 00
203 120. 00 15600. 00 65. 00 8450. 00
204 100. 00 236000. 00 90. 00 212400. 00
205 2, 000. 00 4000. 00 1, 800. 00 3600. 00
206 140. 00 10640. 00 90. 00 6840. 00
207 100. 00 28000. 00 90. 00 25200. 00
208 45. 00 18450. 00 43. 00 17630. 00
209 1.00 16900. 00 3.25 54925. 00
210 2.25 5085. 00 6. 50 14690. 00
211 2.00 2280. 00 1.65 1881. 00
212 1.00 110. 00 1.20 132. 00
213 1.00 760. 00 1.15 874. 00
214 1.50 7260. 00 2.25 10890. 00
215 5.00 70. 00 3.50 49. 00
216 4.00 1040. 00 3.50 910. 00
217 4.00 6400. 00 3.50 5600. 00
218 4.00 2480. 00 3.50 2170. 00
219 75, 000. 00* 75000. 00 150, 000. 00* 150000. 00
220 75, 000. 00* 75000. 00 150, 000. 00* 150000. 00
221 75, 000. 00* 75000. 00 150, 000. 00* 150000. 00
222 75, 000. 00* 75000. 00 85, 000. 00* 85000. 00
223 75, 000. 00* 75000. 00 40, 000. 00~ 40000. 00
224 445, 000. 00* 445000. 00 400, 000. 00* 400000. 00
225 70. 00 25900. 00 43. 00 15910. 00
226 75. 00 37500. 00 50. 00 25000. 00
227 55, 000. 00* 55000. 00 34, 000. 00* 34000. 00
228 75, 000. 00* 75000. 00 66, 000. 00* 66000. 00
229 95, 000. 00* 95000. 00 50, 000. 00* 50000. 00
230 75, 500. 00* 75500. 00 20, 000. 00~ 20000. 00
231 400. 00 13200. 00 350. 00 11550. 00
232 750. 00 1500. 00 350. 00 700. 00
233 12, 000. 00 48000. 00 6, 000. 00 24000. 00
234 45. 00 98325. 00 18. 00 39330. 00



04-229014 Bl D245

04- CC-4-22 SUMMARY OF REMAI NI NG BI DDERS PACE 34
09/ 23/ 03 09/ 25/ 03
_______________________________ [ e o
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
30. 00 57960. 00| 22.00 42504. 00
75. 00 14250. 00| 20. 00 3800. 00
7,500. 00* 7500. 00| 3, 500. 00~ 3500. 00

1, 812, 000. 00~ 1812000. 00
34,094, 613. 00

2,994, 655. 00* 2994655. 00
34, 543, 000. 00



